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REPAIR RUNNING TRACK EPROJECT# 1368278
(CONSTITUTION FIELD) NS GREAT LAKES, IL

1. PROJECT DESCRIPTION

Part 3 contains the project description, functional and performance requirements, scope items, and
expected quality levels that exceed Part 4. Part 4 identifies design criteria, verification requirements, and
performance and quality requirements of products. See "Order of Precedence’ paragraph in Part 2 for
relationships between all parts of this RFP.

This is a Design/ Build project to repair and replace damaged existing running track with new rubber
composition. The work includes furnishing all labor, transportation, supervision, material, equipment, and
perform all operations in connection with the following: repair rubber composition running track, related
drainage system including natural soil, base and top stone, field monofilament turf with all the same
existing materials and other incidental required work. There is an existing drainage 8" storm sewer pipe
beneath the surface across the damaged track along the middle section of the running track. This includes
essential investigation within the limited crack/split area only and if necessary it requires a repair and
adjustment. Refer to drawing C-1 including the attached reference drawings.

The work to be done by the Designer/Builder will include all design and engineering work. Approval and
certification from the Navy, NAVFAC-Mid-Atlantic, Great Lakes, llinois is required. All drawings and
calculations will be prepared by the Designer/Builder and submitted for approval prior to commencement of
any work on site.

Proposed contract submittals for the design of the project shall be submitted to NAVFAC Mid-Atlantic for
review and approval within 30 days of delivery order award. The Contractor will have 14 days from receipt
of all comments on a document to make required corrections and resubmit.

All construction work on this project should be completed no later than 90 days after approval of the design.

The work for the subject project shall be located at Constitution Field, along John Paul Jones Street, main
side of NS Great Lakes, lllinois.

2. PROJECT OBJECTIVES

2.1 APPLICABLE CODES AND STANDARDS:

In addition to the codes and standards listed in Part 4, the design and construction shall be in
accordance with the latest revision/edition of the following referenced codes and standards. The term
" atest Revision/Edition" is defined as the version as of the project award date.

2.1.1 INDUSTRY CODES

INTERNATIONAL BUILDING CODE (IBC) - with exceptions and additions noted in
UFC 1- 200-01

NATIONAL FIRE CODES (NFC) - with exceptions and additions noted in UFC 1-
200-01 and UFC 3-00-01

2.1.2 INDUSTRY REQUIREMENTS
WHOLE BUILDING DESIGN GUIDE (WBDG) http://www.wbdg.org.

2.1.3 GOVERNMENT STANDARDS
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2.1.3.1 UNIFIED FACILITIES CRITERIA (UFC)

The UFC's required by this project are referenced in the contract documents or
cross-referenced within referenced documents. The complete list of final UFC
documents is located on the Whole Building Design Guide at http://www.wbdg.org.
The following are significant UFC'’s available on the website above that are
applicable to this project:

UFC 1-200-01, General Building Requirements

UFC 1-300-09N, Design Procedures

UFC 4-010-01, DoD Minimum Antiterrorism Standards for Buildings (This
Antiterrorism Standard has wide ranging effect. Refer to Part 3 for examples of
discipline related building components that are affected)

2.1.3.2 OTHER NAVY-ONLY UNIFIED FACILITIES CRITERIA:

Other Navy-only UFC's are located in the DESIGN GUIDANCE TAB on the Navy
Design-Build Request for Proposal Website at http://www.whbdg.org. The following
are "Draft" Navy-only UFC documents that are applicable as final documents on this
project:

UFC 3-100-10N, Architecture

UFC 3-200-10N, Civil Engineering

UFC 3-400-10N, Mechanical Engineering

UFC 3-800-10N, Environmental Engineering for Facility Construction

UFC 4-750-02N, Design Outdoor Sports and Recreation Facilities

2,2 SUSTAINABLE DESIGN

Provide narrative describing minimum sustainable characteristics of materials and systems used in
project.

2.3 ENERGY CONSERVATION

Not Applicable.
3. SITE ANALYSIS

Not Applicable.
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4. BUILDING REQUIREMENTS

Not Applicable.

5. PROJECT REQUIREMENTS

Provide calculations for storm drainage, drawings and material specifications as indicated in Part 2,
Attachment A.

6. ENGINEERING SYSTEMS REQUIREMENTS (ESR)
G10 SITE PREPARATION

Physically verify the location of all existing utilities. Remove and reinstall existing field turf to conduct

storm sewer repair. Contractor is responsible for adding additional rubber and/or sand inlay material as
needed to meet manufacturer specifications in areas affected by the storm sewer repair.

G10 SITE CLEARING

All demolished material, rubbish and debris generated by this project shall be disposed according to its
requirements and regulations.

G10 SITE EARTHWORK
All unsuitable material and surplus excavation shall become the property of the Contractor and shall be

disposed of off Government property. Contractor is responsible for any testing to ensure material is not
hazardous. Any aggregate removed shall be reinstalled per the specifications.

G3030 STORM SEWER

The Contractor shall make necessary adjustments to the drainage for repair or design in order to avoid
disruption to existing utilities.

Also refer to Part 4, paragraph 2, G10 and G20.

*END OF PART 3**
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